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RESTRUCTION CORPORATION
PO BOX 343
3870 PLATTE AVE
SEDALIA,CO 80135

Project No: S-0089(171)317
Project Name: SR-89; MURRAY HIGH SCHOOL PEDESTRIAN BRIDGE
Desc of Construction: DECK & BENT REPAIR
Estimate Completion date on or before 
County: SALT LAKE (35)

GERBER CONSTRUCTION, INC.
815 E. 675 S.
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 62,000.00 12,916.6212,916.6262,000.00 7,150.00Lump 7,150.001
1Public Information Services01315001* 5,000.00 2,621.162,621.165,000.00 1,701.00Lump 1,701.002
1Traffic Control015540005 60,000.00 25,866.0225,866.0260,000.00 24,955.00Lump 24,955.003
1Maintenance of Traffic01557000* 50,000.00 6,262.866,262.8650,000.00 7,087.00Lump 7,087.004

                                                                                          Subtotal 177,000.00 47,666.66 40,893.00

20 - STRUCTURES F-310, Murray High School Pedestrian Overpass

20Missing Fence Rails Replacement02831000* 600.00 807.0040.3530.00 880.00ft 44.005
5547Crack Healer Penetrating Sealer for Bridge 03372000* 16,641.00 9,374.431.693.00 11,759.64sq ft 2.126

Deck and Ramps

1Bent 5 Repair03924002* 12,000.00 18,409.2618,409.2612,000.00 12,150.00Each 12,150.007
2Bent 6 and 7 Repair03924003* 12,000.00 4,630.662,315.336,000.00 4,574.00Each 2,287.008

913Deck Overhang Repair03924004* 45,650.00 80,480.9588.1550.00 91,300.00ft 100.009
1Deck Repair03924005* 5,000.00 892.34892.345,000.00 2,395.00Each 2,395.0010
1Temporary Supports at Bent 503924020* 25,000.00 7,620.837,620.8325,000.00 4,715.00Lump 4,715.0011

463Fiber Reinforced Polymer Repair (Bents)03925001* 13,890.00 25,474.2655.0230.00 30,558.00sq ft 66.0012
8013Fiber Reinforced Polymer Repair (Deck and 03925002* 120,195.00 84,697.4110.5715.00 96,156.00sq ft 12.0013

Ramps Overhang)

1Expansion Joint Gland Replacement05831000* 2,000.00 3,278.363,278.362,000.00 2,750.00Each 2,750.0014
                                                                                          Subtotal 252,976.00 235,665.50 257,237.64

Total: 429,976.00 283,332.16 298,130.64

Percent of Engineer's Estimate: 69.34 %65.89 %
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Project No: S-0089(171)317
Project Name: SR-89; MURRAY HIGH SCHOOL PEDESTRIAN BRIDGE
Desc of Construction: DECK & BENT REPAIR
Estimate Completion date on or before 
County: SALT LAKE (35)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 62,000.00 59,863.5059,863.5062,000.00Lump1
1Public Information Services01315001* 5,000.00 5,500.005,500.005,000.00Lump2
1Traffic Control015540005 60,000.00 70,000.0070,000.0060,000.00Lump3
1Maintenance of Traffic01557000* 50,000.00 40,000.0040,000.0050,000.00Lump4

                                                                                          Subtotal 177,000.00 175,363.50

20 - STRUCTURES F-310, Murray High School Pedestrian Overpass

20Missing Fence Rails Replacement02831000* 600.00 720.0036.0030.00ft5
5547Crack Healer Penetrating Sealer for Bridge 03372000* 16,641.00 30,508.505.503.00sq ft6

Deck and Ramps

1Bent 5 Repair03924002* 12,000.00 36,000.0036,000.0012,000.00Each7
2Bent 6 and 7 Repair03924003* 12,000.00 36,000.0018,000.006,000.00Each8

913Deck Overhang Repair03924004* 45,650.00 54,780.0060.0050.00ft9
1Deck Repair03924005* 5,000.00 7,500.007,500.005,000.00Each10
1Temporary Supports at Bent 503924020* 25,000.00 19,000.0019,000.0025,000.00Lump11

463Fiber Reinforced Polymer Repair (Bents)03925001* 13,890.00 32,410.0070.0030.00sq ft12
8013Fiber Reinforced Polymer Repair (Deck and 03925002* 120,195.00 208,338.0026.0015.00sq ft13

Ramps Overhang)

1Expansion Joint Gland Replacement05831000* 2,000.00 2,200.002,200.002,000.00Each14
                                                                                          Subtotal 252,976.00 427,456.50

Total: 429,976.00 602,820.00

Percent of Engineer's Estimate: 140.20 %


